STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 11

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

09/ 13/ 05
03-0A1314
03- SUT-20-17.0

Bl D

SUMMARY

IN SUTTER AND YUBA COUNTI ES I N
YUBA CI TY AND MARYSVI LLE FROM 0. 9
KM EAST OF LI VE OAK BLVD TO 0.8 KM
WEST OF ROUTE 70 AND 20 JUNCTI ON

UPGRADE HAND RAI L AND SI DEWALK

DI SADVANTAGED BUSI NESS ENTERPRI SE -
6, 900, 000

FUND TOTAL
ENG NEERS EST

HA21

6,118,673.20 AMOUNT UNDER

RAS

Bl D TOTAL

5,942, 382. 00

6,457, 147. 00

6, 632, 931. 50

7,528, 342. 00

7,633, 060. 00

Bl DDER | D

12. 0%

TOTAL NUMBER OF WORKI NG DAYS

176, 291. 20

DEPARTMENT

OF TRANSPORTATI ON

RR

I NVOLVEMENT

Bl D245
PACE 1
09/ 14/ 05
CONTRACT CODE "A '
70 CONTRACT | TEMS

FEDERAL AlID ACNH P020-(138)E

230

PERCENT UNDER EST 2. 88

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GOLDEN STATE BRI DGE | NC

901 HOWE ROAD
MARTI NEZ CA 94553

M TCHELL ENG NEERI NG

P O BOX 34367
SAN FRANCI SCO CA 94134

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

VI KI NG CONSTRUCTI ON' COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

FAX

FAX

FAX

FAX

FAX

925 372-8000
00851187
925 372-8001

415 227-1040
00754676
415 227-1049

916 334-1221
00286430
916 334-0562

916 852-5530
00745029
916 852-5533

831 724-1011
00000089
831 768-4021



03- 0A1314
03- SUT- 20-1
09/ 13/ 05

7,816, 954. 00

5

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049

Bl D245
PACE 2
09/ 14/ 05

530 365-3930
00494255
FAX 530 365-5465



03- 0A1314 Bl D245

03- SUT- 20-1 PAGE 3

09/ 13/ 05 09/ 14/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAY WELDERS | NC VETAL BEAM GUARD RAI L
CAMPBELL CA
CENTRAL STRI PI NG SERVI CE STRI PI NG AND MARKI NG
RANCHO CORDOVA CA
FONTANA STEEL REBAR
STOCKTON CA
JEFFCO PAI NTI NG AND COATI NG | NC PAI NTI NG AND SPOT BLASTI NG
VALLEJO CA
NI TTA CONSTRUCTI ON | NC | TEM5 34 THRU 40
LOOM S CA 95650
ROADWAY ELECTRI CAL WORKS ELECTRI CAL
STOCKTON CA
VI NTAGE PAVI NG AND GRADI NG ASPHALT CONCRETE AND RELATED

W NTERS CA



03- 0A1314
03- SUT- 20-1
09/ 13/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 4
09/ 14/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL
ONTARI O CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FONTANA STEEL
STOCKTON CA

JEFFCO PAI NTI NG AND COATI NG
VALLEJO CA

M KE BROMN ELECTRI C
COTATI CA

VI NTAGE PAVI NG
W NTERS CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER

STRI PI NG

REBAR

PAI NTI NG

ELECTRI CAL

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ADAMS AND SM TH | NC
LI NDON UT

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FONTANA STEEL
STOCKTON CA

JEFFCO PAI NTI NG AND COATI NG
VALLEJO CA

CONTI NUED ON NEXT PAGE

STRUCTURAL STEEL ( PARTI AL)

STRI PI NG

REI NFORCI NG STEEL ( PARTI AL)

CLEAN AND PAI NT STRUCTURAL STEEL ( PARTI AL)



03- 0A1314
03- SUT- 20-1
09/ 13/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

09/ 14/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

REYCO SM TH AND REYNCLDS
Rl VERSI DE CA

ROADWAY ELECTRI CAL WORKS
STOCKTON CA

VI NTAGE PAVI NG
W NTERS CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG AND | RRI GATI ON

ELECTRI CAL

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C L CONSTRUCTI ON
PAMONA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

FONTANA STEEL
STOCKTON CA

JEFFCO PAI NTI NG AND COATI NG
VALLEJO CA

MARTI N BROTHERS CONSTRUCTI ON
RANCHO CORDOVA CA

NI TTA CONSTRUCTI ON
LOOM S CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

STRI PI NG

CONSTRUCTI ON AREA SI GNS

REBAR

PAI NTI NG

ROADWORK

ERCSI ON CONTRCL



03- 0A1314
03- SUT- 20-1
09/ 13/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 6
09/ 14/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

PENHALL COVPANY
SAN LEANDRO CA

ROADWAY ELECTRI CAL WORKS
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTERLI NE STRI PI NG
ELK GROVE CA

CONSTRUCTI ON AREA SI GNS | NC
NEWCASTLE CA

FONTANA STEEL
STOCKTON CA

JEFFCO PAI NTI NG AND CQOATI NG
VALLEJO CA

NI TTA CONSTRUCTI ON | NC
LOOM S CA

PENHALL COVPANY
SAN LEANDRO CA

ROADWAY ELECTRI CAL WORKS | NC
STOCKTON CA

STRI PI NG

STRI PI NG

CONSTRUCTI ON AREA SI GNS

REI NFORCI NG STEEL ( PORTI ON)

CLEAN AND PAI NT STRUCTURAL STEEL AND SPOT BLASTI NG

ERCSI ON CONTRCL

BRI DGE REMOVAL ( PORTI ON)

LI GHTI NG



03- 0A1314
03- SUT- 20-1
09/ 13/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 7
09/ 14/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ADAMS AND SM TH
LI NDON UT

BALDW N CONTRACTI NG
MARYSVI LLE CA

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

CENTERLI NE STRI PI NG
ELK GROVE CA

FONTANA STEEL
STOCKTON CA

JEFFCO PAI NTI NG AND COATI NG
VALLEJO CA

NI TTA CONSTRUCTI ON
LOOM S CA

PENHALL COVPANY
SAN LEANDRO CA

Pl SOR FENCE
Cl TRUS HEI GHTS CA

ROADWAY ELECTRI CAL WORKS
STOCKTON CA

STRUCTURAL STEEL

ASPHALT CONCRETE

CONCRETE BARRI ER

STRI PI NG

REI NFCRCI NG STEEL

PAI NTI NG

ERCSI ON CONTROL

BRI DGE REMOVAL

RAI LI NG

LI GHTI NG



03- 0A1314 Bl D245

03- SUT- 20- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
09/ 13/ 05 09/ 14/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 034732 SWALLOW NESTI NG PREVENTI ON LS LUMP SUM 15, 000. 00 15, 000. 00
2 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 1, 350. 00 1, 350. 00
3 070018 TI ME- RELATED OVERHEAD VDAY 230 2, 250. 00 517, 500. 00
4 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 500 24. 00 12, 000. 00
5 071325 TEMPORARY FENCE ( TYPE ESA) M 45 15. 00 675. 00
6 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 350. 00 1, 350. 00
PROGRAM
7 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
8 074028 TEMPORARY FI BER ROLL M 540 8. 00 4. 320. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 000. 00 2, 000. 00
10 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 1, 500. 00 1, 500. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 700. 00 5, 700. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
13 (S) 120120 TYPE |11 BARRI CADE EA 5 75. 00 375. 00
14 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 280 6. 00 13, 680. 00
15 (S) 120300 TEMPORARY PAVEMENT MARKER EA 140 5. 00 700. 00
16 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN LS LUMP SUM 25, 000. 00 25, 000. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,910 77.00 147, 070. 00
18 129150 TEMPORARY TRAFFI C SCREEN M 1, 910 35. 00 66, 850. 00
19 150224 ABANDON MANHOLE EA 2 3, 000. 00 6, 000. 00
20 034733 REMOVE DOUBLE NMETAL GATE EA 2 500. 00 1, 000. 00
21 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 1, 970 6. 00 11, 820. 00
STRI PE
22 034734 REMOVE WH TE TRAFFI C STRI PE M 160 4.00 640. 00
23 150747 REMOVE ROADSI DE S| GN EA 18 300. 00 5, 400. 00
(STRAP AND SADDLE BRACKET METHOD)
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 1, 510 12. 00 18, 120. 00
25 153214 REMOVE CONCRETE CURB M 61 35. 00 2,135. 00
26 153218 REMOVE CONCRETE SI DEWALK MR 260 35. 00 9, 100. 00
27 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 625, 000. 00 625, 000. 00
28 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2. 000. 00
29 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 28 200. 00 5, 600. 00
30 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 13 200. 00 2. 600. 00
31 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 11 150. 00 1, 650. 00
32 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 7 150. 00 1, 050. 00
33 (S) 200114 ROCK BLANKET MR 69 195. 00 13, 455. 00
34 (S) 202011 MULCH B 80 140. 00 11, 200. 00
35 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 1.2 550. 00 660. 00



03- 0A1314 Bl D245

03- SUT- 20- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 13/ 05 09/ 14/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 203014 FI BER ( EROSI ON CONTROL) KG 240 1.25 300. 00
37 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 2.4 410. 00 984. 00
38 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 12.9 240. 00 3, 096. 00
39 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 120 3. 00 360. 00
40 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 54 4.00 216. 00
41 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
42 390102 ASPHALT CONCRETE ( TYPE A) TONN 220 145. 00 31, 900. 00
43 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 930 100. 00 93, 000. 00
44 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 680 1, 250. 00 850, 000. 00
45 (F) 510516 M NOR CONCRETE ( RETAI NI NG WALL) VB 3.8 700. 00 2, 660. 00
46 ( SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 114, 700 2.75 315, 425. 00
47 (SF) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 130 10. 00 1, 300. 00
48 ( SF) 550102 STRUCTURAL STEEL (BRI DGE) KG 17, 950 14. 00 251, 300. 00
49 568001 INSTALL SI GN ( STRAP AND SADDLE BRACKET EA 15 275. 00 4,125. 00
METHOD)
50 568007 I NSTALL SI GN OVERLAY EA 4 300. 00 1, 200. 00
51 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 95, 000. 00 95, 000. 00
52 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 600 650. 00 390, 000. 00
53 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 10, 000. 00 10, 000. 00
54 731501 M NOR CONCRETE ( CURB) VB 12 1, 000. 00 12, 000. 00
55 731521 M NOR CONCRETE ( SI DEWALK) VB 38 1, 200. 00 45, 600. 00
56 ( SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 560 25. 00 14, 000. 00
57 034735 4.9 M DOUBLE METAL GATE EA 2 5, 000. 00 10, 000. 00
58 034736 H GHWAY POST MARKER EA 4 100. 00 400. 00
59 (SF) 049868 METAL RAILING (1.37 M M 1,625 475. 00 771, 875. 00
60 ( SF) 049869 METAL RAI LI NG (3.05 M M 46 900. 00 41, 400. 00
61 (S) 839603 CRASH CUSHI ON ( ADI EM) EA 2 22, 000. 00 44, 000. 00
62 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 1, 653 235. 00 388, 455. 00
63 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 16 60. 00 960. 00
64 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,190 1. 50 6, 285. 00
65 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 47 3.00 141. 00
66 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,100 1. 00 2, 100. 00
(BROKEN 10.98 M- 3.66 M
67 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 300 6. 00 1, 800. 00
68 (S) 034737 LI GHTI NG ( STAGE CONSTRUCTI ON 1) LS LUMP SUM 210, 000. 00 210, 000. 00
69 (S) 034738 LI GHTI NG ( STAGE CONSTRUCTI ON 2) LS LUMP SUM 190, 000. 00 190, 000. 00
70 999990 MOBI LI ZATI ON LS LUMP SUM 530, 000. 00 530, 000. 00

TOTAL 5,942, 382. 00



| TEM
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03- 0A1314
03- SUT- 20-1
09/ 13/ 05

886, 400.
59, 900.
47.

54.

97.

82.

100.

100.

994.

148.
90.

.00

10190.
701500.
15000.
900.
4980.
23400.
12420.
2990.
7000.
5210.
66200.
275.
2280.
700.
90000.
72580.
61120.
2000.
900.
9850.
800.
1800.
24160.
1342.
3640.
886400.
59900.
1316.
702.
1067.
574.
6900.
8000.
1192.
480.
355.
1161.
240.

SUMMARY

375, 000.
5, 000.
100.

100.

200.
225.

150.

140.

525.

400.
250.

OF

REMA/

1350.
172500.
10000.
450.
1350.
5000.
2700.
2000.
2000.
4000.
50000.
125.
11400.
700.
20000.
66850.
9550.
3000.
2000.
5910.
480.
450.
3775.
3050.
13000.
375000.
5000.
2800.
1300.
2200.
1575.
10350.
11200.
630.
240.
960.
3225.
360.

N |

NG BI DDERS
FOURTH
BI D AMOUNT

10, 000. 00 10000.
1, 350. 00 1350.
1, 500. 00 345000.
50. 00 25000.
75. 00 3375.
1, 350. 00 1350.
25, 000. 00 25000.
35. 00 18900.
7,500. 00 7500.
5, 000. 00 5000.
10, 000. 00 10000.
150, 000. 00 150000.
400. 00 2000.
7.00 15960.
5. 00 700.
15, 000. 00 15000.
75. 00 143250.
25.00 47750.
2,500. 00 5000.
1, 000. 00 2000.
3.00 5910.
3. 00 480.
100. 00 1800.
12. 00 18120.
50. 00 3050.
25.00 6500.
1, 500, 000. 00 1500000.
2,500. 00 2500.
250. 00 7000.
200. 00 2600.
350. 00 3850.
650. 00 4550.
150. 00 10350.
150. 00 12000.
550. 00 660.
1.00 240.
400. 00 960.
250. 00 3225.
3.00 360.

Bl D245
PAGE 10
09/ 14/ 05
FI FTH
Bl D AMOUNT
49, 000. 00 49000.
1, 350. 00 1350.
1, 500. 00 345000.
40. 00 20000.
100. 00 4500.
1, 350. 00 1350.
69, 750. 00 69750.
20. 00 10800.
3, 000. 00 3000.
3, 500. 00 3500.
5, 000. 00 5000.
210, 000. 00 210000.
300. 00 1500.
3. 00 6840.
6. 00 840.
60, 000. 00 60000.
70. 00 133700.
30. 00 57300.
2, 000. 00 4000.
500. 00 1000.
7.00 13790.
7.00 1120.
175. 00 3150.
10. 00 15100.
70. 00 4270.
20. 00 5200.
800, 000. 00 800000.
5, 000. 00 5000.
125. 00 3500.
150. 00 1950.
200. 00 2200.
200. 00 1400.
225.00 15525.
140. 00 11200.
550. 00 660.
1.00 240.
410. 00 984.
230. 00 2967.
3.00 360.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69

70
TOT

03- 0A1314

03- SUT- 20-1
09/ 13/ 05
SECOND

Bl D AMOUNT
5. 00 270. 00
10, 000. 00 10000. 00
67. 00 14740. 00
82. 00 76260. 00
1, 190. 00 809200. 00
1, 040. 00 3952. 00
3.00 344100. 00
5.00 650. 00
15. 00 269250. 00
100. 00 1500. 00
40. 00 160. 00
98, 400. 00 98400. 00
670. 00 402000. 00
10, 100. 00 10100. 00
1, 000. 00 12000. 00
800. 00 30400. 00
10. 00 5600. 00
5, 000. 00 10000. 00
38. 00 152. 00
450. 00 731250. 00
890. 00 40940. 00
24,000. 00 48000. 00
179. 00 295887. 00
50. 00 800. 00
2.00 8380. 00
3. 00 141. 00
1.00 2100. 00
5.00 1500. 00
240, 000. 00 240000. 00
240, 000. 00 240000. 00
650, 000. 00 650000. 00
6, 457, 147. 00

SUMMARY

OF REMA/
THI RD

Bl D AMOUNT
3. 175
10, 000. 10000
160. 35200.
90. 83700.
1, 300. 884000.
5, 000. 19000.
2. 286750.
5. 650.
58. 1041100.
120. 1800.
250. 1000.
90, 000. 90000.
635. 381000.
10, 000. 10000.
400. 4800.
400. 15200.
25. 14000.
1, 500. 3000.
50. 200.
450. 731250.
450. 20700.
5, 000. 10000.
700. 1157100.
50. 800.
1. 6285.
3. 141.
1. 2100.
5. 1500.
175, 000. 175000.
175, 000. 175000.
660, 000. 660000.
6, 632, 931. 50

FOURTH

Bl D AMOUNT
4.00 216
10, 000. 00 10000
175. 00 38500.
100. 00 93000.
1, 500. 00 1020000.
1, 500. 00 5700.
3.00 344100.
6. 00 780.
39. 00 700050.
150. 00 2250.
100. 00 400.
100, 000. 00 100000.
650. 00 390000.
7, 500. 00 7500.
750. 00 9000.
450. 00 17100.
25. 00 14000.
5, 000. 00 10000.
100. 00 400.
500. 00 812500.
700. 00 32200.
25, 000. 00 50000.
175. 00 289275.
60. 00 960.
2.00 8380.
3. 00 141.
1.00 2100.
5.00 1500.
200, 000. 00 200000.
200, 000. 00 200000.
750, 000. 00 750000.
7,528, 342. 00

Bl D245
PAGE 11
09/ 14/ 05
FI FTH
Bl D AMOUNT
3.00 162
5, 000. 00 5000.
125. 00 27500.
123. 00 114390.
2, 650. 00 1802000.
5, 000. 00 19000.
3.00 344100.
10. 00 1300.
20. 00 359000.
175. 00 2625.
50. 00 200.
100, 000. 00 100000.
650. 00 390000.
10, 000. 00 10000.
1, 000. 00 12000.
475. 00 18050.
12. 00 6720.
9, 200. 00 18400.
40. 00 160.
580. 00 942500.
1, 000. 00 46000.
25,700. 00 51400.
150. 00 247950.
20. 00 320.
1.00 4190.
1.00 47.
2.00 4200.
6. 00 1800.
244,000. 00 244000.
233, 000. 00 233000.
750, 000. 00 750000.
7, 633, 060. 00
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09/ 13/ 05

40. 00

50. 00
50. 00

1, 010, 000. 00
2, 000. 00
500. 00
500. 00
500. 00
500. 00
150. 00
140. 00
500. 00
1.00
400. 00
230. 00
3.00

1350.
195500.
17500.
450.
1350.
5000.
13500.
1500.
500.
4500.
150000.
500.
12540.
700.
25000.
124150.
38200.
1000.
1000.
5910.
480.
720.
7550.
3050.
13000.
1010000.
2000.
14000.
6500.
5500.
3500.
10350.
11200.
600.
240.
960.
2967.
360.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 12
09/ 14/ 05



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69

70
TOT

03- 0A1314
03- SUT- 20-1
09/ 13/ 05

183, 000. 00
175, 000. 00
781, 500. 00

83700.
1530000.
8550.
344100.
1300.
1023150.
1800.
2000.
100000.
379800.
10000.
12000.
38000.
5600.
18400.
200.
1001000.
62928.
31000.
247950.
880.
5866.
141.
2100.
1500.
183000.
175000.
781500.

7,816, 954. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 13
09/ 14/ 05



